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UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
NO. DESCRIPTION QUANTITY U/M PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
0001  Mobilization & Demobilization 1 LS XXX 63,007.00 XXX 20,000.00 XXX 108,000.00 XXX
0002  Environmental Protection 1 LS XXX 6,669.00 XXX 30,000.00 XXX 12,500.00 XXX
0003 Riprap "R 90" 1,900 TN 31.88 60,572.00 35.00 66,500.00 18.85 35,815.00
0004 Riprap "R 200" 12,351 TN 28.12 347,310.12 35.00 432,285.00 17.70 218,612.70
0005 Clearing and Grubbing 1 LS XXX 5,575.00 XXX 70,000.00 XXX 40,000.00 XXX
0006 Demolition 1 LS XXX 91,182.00 XXX 70,000.00 XXX 40,000.00 XXX
0007 Debris Clean-up 1 LS XXX 14,801.00 XXX 88,000.00 XXX 45,000.00 XXX
0008 Excavation 564 CY 15.26 8,606.64 28.00 15,792.00 10.00 5,640.00
0009 Impervious Backfill 5,413 CY 13.98 75,673.74 15.00 81,195.00 4.42 23,925.46
0010 Topsoil 8,284 CY 8.45 69,999.80 16.00 132,544.00 6.48 53,680.32
0011 Erosion Control Blanket 21,738 SY 8.77 190,642.26 3.85 83,691.30 3.80 82,604.40
0012 Geotextile 22,042 SY 4.80 105,801.60 2.00 44,084.00 1.60 35,267.20
0013 Asphaltic Concrete Pavement 461 TN 51.18 23,593.98 50.00 23,050.00 50.00 23,050.00
0014 Aggregate Base Course 3,270 CY 36.35 118,864.50 32.00 104,640.00 26.00 85,020.00
0015 Concrete Paving 6,000 SY 46.80 280,800.00 45.00 270,000.00 39.10 234,600.00
0016 Pavement Markings 1 LS XXX 5,049.00 XXX 2,500.00 XXX 2,500.00 XXX
0017 Walkway with Brick Pavers 790 SY 194.45 153,615.50 260.00 205,400.00 112.00 88,480.00
0018 Segmental Concrete Block Retaining Wall 3,695 SF 19.37 71,572.15 22.00 81,290.00 24.00 88,680.00
0019 Site Furnishings 1 LS XXX 5,607.00 XXX 12,000.00 XXX 7,500.00 XXX
0020 Sodding 24,881 SY 7.02 174,664.62 3.75 93,303.75 3.40 84,595.40
0021 Exterior Planting 1 LS XXX 9,231.00 XXX 10,000.00 XXX 14,375.00 XXX
0022 Cast-In-Place Structural Concrete 168 CY 500.47 84,078.96 1200.00 201,600.00 723.00 121,464.00
0023 Curb and Gutter 2,421 LF 37.44 90,642.24 37.00 89,577.00 27.00 65,367.00
0024 River Access 1 LS XXX 90,083.00 XXX 210,000.00 XXX 124,434.24 XXX
0025 Stone Veneer (Existing Retaining Wall) 1,030 SF 18.52 19,075.60 55.00 56,650.00 20.75 21,372.50
0026 Sign (New Madrid) 1 LS XXX 20,500.00 XXX 15,000.00 XXX 22,500.00 XXX
0027 Signs (Traffic) 1 LS XXX 2,444.00 XXX 10,000.00 XXX 7,500.00 XXX
0028 Handrail / Levee Walkway 850 LF 170.59 145,001.50 175.00 148,750.00 156.00 132,600.00
0029 Handrail/Stairs/Existing Concrete Ret. Wall 286 LF 150.01 42,902.86 185.00 52,910.00 137.00 39,182.00
0030 Street Lights 1 LS XXX 42,692.00 XXX 35,000.00 XXX 34,500.00 XXX
0031 Electrical Work 1 LS XXX 51,400.00 XXX 15,500.00 XXX 21,562.50 XXX
0032 Handrail/Boat Ramp 220 LF 249.20   54,824.00 290.00 63,800.00 240.00 52,800.00
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